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SECTION 1 - Scope of Work

The Bureau of PECFA is seeking competitive bids to perform remedial services for a
petroleum release from a regulated petroleum product storage tank system. This bid is
for a specified work scope. The site upon which bids are being solicited is:

Bid Round: 55

Comm #: 53022-2541-11-A
BRRTS #: 02-67-000801
Site Name: Jacobus Co.

Site Address: N116 W16261 Main Street, Germantown, 53022
Site Manager: Brenda Boyce

Address: 141 NW Barstow Street, Room 180
City, State Zip: Waukesha, Wl 53188-3789
Phone: (262) 574-2140

e-mail: Brenda.Boyce@Wisconsin.Gov
Bid Manager: Linda M. Michalets

Address: 9316 North 107th Street

City, State Zip: Milwaukee, Wisconsin 53224-1121
Phone: (414) 357-4703

e-mail: Linda.Michalets@Wisconsin.Gov

Bid-Start Date: | June 9, 2008

Questions must be received by (See Section 2 (B)): | June 23, 2008, 4:00 PM

Responses will be posted by (See Section 2 (B)): | July 11, 2008

Bid-End Date and Time: | July 25, 2008, 4:00 PM

The case file, including reports and other pertinent information upon which bids are
being sought should be reviewed at the Site Manager’s location listed above

To save costs, only portions of pertinent reports (text, figures, tables and boring logs)
are at the copy shop and are available for purchase at the location listed below. If
pertinent information is not available, please contact the Site Manager.

Ivize-Milwaukee, 757 N. Broadway, Suite 200, Milwaukee, WI 53202
Phone: (414) 276-2679 Fax: (414) 276-1529



SECTION 2 - Site-Specific Bid Requirements
General Comments

The Former Jacobus Bulk Storage Facility (Jacobus) is located in an area of mixed
residential and commercial use within the Village of Germantown. In 1988, Jacobus
removed numerous bulk petroleum USTs and ASTs from the site. One building, a
former warehouse, is the only remaining structure on the site. Free product was
observed in a shallow non-potable water supply well on the neighboring property to the
north in early 1990.

The subsequent site investigation revealed that free product was present in the
groundwater across the site. The site geology consists of silt and silty clay to
approximately 20 feet below grade (bg). Underlying this unit from 20 to 40 feet bg, is
sand and gravel. Dolomitic bedrock is encountered below the unconsolidated deposits.
Groundwater is shallow and ranges from the surface to 8 feet bg. Groundwater flow
direction varies greatly due to seasonal water table fluctuations. Flow direction is
sometimes radial from the source area; however, the deeper piezometric surface flow
direction is consistently to the south-southwest. The piezometers, many of which are
impacted, are set at the top of the bedrock surface.

As a remedial measure, a total of approximately 600 tons of impacted soil was removed
in three separate excavations on the site in July 2003. Soil confirmation samples
indicated concentrations of contaminants remained above NR 746 Table 1 and Table 2
values. Three rounds of groundwater monitoring were conducted subsequent to the soil
remedial work to determine if remediation by natural attenuation (RNA) would be an
appropriate final remedy for the groundwater. Contaminant concentrations showed
increasing trends at most wells and free product was observed at three monitor wells
(JMW-4, JCMW-2R and JCMW-3). It was determined that the amount of contaminant
mass remaining within the soil precluded RNA from being an appropriate final remedy.

In September 2005, over 8,000 tons of impacted soils were removed from the source
area. Two 4-inch diameter sumps were installed within the backfill. Fifteen of the
sixteen post-remedial sidewall soil samples collected contained contaminant
concentrations in excess of NR 720 RCL, NR 746 Table 1 SSL and/or NR 746 Table 2
values. Free product was not observed in any of the monitoring wells or sumps. Two
monitoring wells and three piezometers were installed to further delineate the
contaminant plume.

In an effort to delineate the lateral extent of the remaining soil above NR 746 Table 1
and Table 2 values, twenty-eight shallow soil samples were collected approximately 20
feet out from the excavation limits. Eighteen of the 28 samples contained
concentrations above either NR 746 Table 1 and/or 2 values. An increase in benzene
was observed at JMW-6D, which is the downgradient well for the deeper water-bearing
zone.

Minimum Remedial Reguirements

Evaluate Extent of Direct Contact Risk

Twenty direct-push soil borings must be drilled approximately 25 feet beyond each of
the previous boring locations that had PVOC and/or PAH exceedances (SHA-1, 2, 3, 4,
6,7,12,13,14,16,17,19, 21, 22, 24, 26, 27 and 28). Approximate boring locations
are illustrated as dark dots on the accompanying site figure. Borings should extend to
four feet bg, field screened, and one sample collected from the area of highest
contamination. The samples must be laboratory analyzed for PVOC and PAH.



Bid responses must include costs for the installation of up to 10 more borings (40 feet
total) to further define the extent of contamination outward, 25 feet from the first 20
borings, if needed. The cost must be included on a per-boring basis on the table in the
bid response. Costs for the additional borings will be allowed based on field screening
and observations made during the initial borings.

If the additional borings are necessary to define the extent of direct content risk from
shallow soil contamination, the consultant shall provide Commerce with the boring logs,
PID screening results and boring location map after completion of these activities for
concurrence and approval of costs (total borings multiplied by the cost per boring to
adjust the bid cap upwards).

Be aware that some of the initial borings and most all the additional borings will extend
off property. See accompanying figure for property boundary. Bidders must anticipate
costs to obtain access agreements from the property owners to the north, east and
south for these borings and for the piezometer prior to conducting this work.

Install Additional Piezometer

One piezometer is to be installed to further delineate the contaminant plume off-site.
Bidders should include costs for obtaining off-site access and/or city permits. Install the
piezometer approximately 100 feet south of JMW-6D. The piezometer should extend to
the top of bedrock (approximately 40 ft bg). Soil samples need not be collected for
laboratory analysis from the soil boring; however, a soil boring log should be complete,
including soil description, PID readings and moisture content. Well ground surface and
measuring point elevation must be surveyed relative to USGS datum for the new well.

Conduct Groundwater Monitoring

Following soil boring and well installation, two rounds of quarterly groundwater
monitoring should be collected. Groundwater samples will be submitted for PVOC plus
naphthalene and lead analysis. The wells to be sampled will include the following 18
wells: JMW-1, JMW-1D, JMW-2, JIMW-2D, JMW-3, JMW-3D, JMW-6, JMW-6D, JMW-
7, JMW-8, JIMW-8D, JMW-9, JCMW-10 and JCMW-10D, JMW-10, JMW-10D, new
piezometer (JMW-11D) and the south sump. The new piezometer should be sampled
initially for VOCs and dissolved lead. Groundwater elevation data should be collected
from all wells prior to each monitoring event, including wells not sampled. Groundwater
contour maps are to be provided showing shallow and deep groundwater flow directions
for each sample event. If free product is observed in any well, it must be immediately
reported to the DNR Hydrogeologist.

Waste Disposal

All contaminated material generated as part of this scope of work must be properly
stored and disposed/treated in accordance with State regulations before submitting the
PECFA claim.

Reporting

After completion of the activities outlined above, prepare and submit a report to the
DNR and Commerce that documents the work completed, including all required soil and
groundwater tables, updated site figures, along with all supporting documentation.
Hand-drawn figures are not acceptable.



SECTION 3 - Reporting Timeframes

Within 60 days of the Commerce notification of the maximum reimbursement amount,
the responsible party (RP) must execute a written contract with one of the firms that
submitted a bid. Failure to execute the written contract within this time will result in
ineligibility of interest expenses incurred from the date of the reimbursement cap letter
until a contract is executed and work commences at the site. Work must commence
within 45 days of signing a contract. There are specific reporting requirements in Comm
47.70 to monitor the progress of activities at each bid site and there may be additional
reporting requirements outlined above. The consulting firm that is contracted to
complete the scope of work is required to report the progress of this site to Commerce
electronically on the web site at each of the following points:

1. Within fourteen days of executing or terminating a contract with the RP.
2. Three months after entering into the contract with the RP.

3. Twelve months after beginning the work in the successful bid, unless the project is
completed before that time (point 6 applies).

4. Twelve months after submitting the previous report (point 3), unless the project is
completed before that time (point 6 applies).

5. No later than 10 days after encountering a change in circumstances (the list of
circumstances is in Comm 47.70 (3)).

6. No later than 30 days after completing the work.
7. As directed by Commerce.

If Commerce determines that the consulting firm is failing to make adequate progress to
complete the scope of work, Commerce will notify the RP and may reduce the
reimbursement to accurately reflect the work completed.

Claim Submittal

A claim must be submitted to Commerce within 120 days of submitting the report
described in Reporting Timeframe, point #6. If a claim is not submitted by the deadline
described above, interest costs from the date the report (point #6) is submitted to the
date the claim is received will not be reimbursed to the claimant. The claim preparation
cost must be included in the Total Bid Amount and is considered within the
reimbursement cap.




Questions and Answers

Questions, answers and interpretations will be considered an amendment of this
solicitation. All questions must be submitted in writing (fax and electronic mail
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.
All answers and interpretations shall be in writing from the Bid Manager. Neither the
PECFA program nor Commerce shall be legally bound by any amendments or
interpretations that are not in writing. Bidders are not to contact other personnel located
within the Department of Commerce/Bureau of PECFA concerning the site or the bid
solicitation between the Bid Announcement Date and Bid End Date. No further
questions will be addressed after the deadline for submitting questions identified in
Section 1.

SECTION 4 - Conditions of Bid

The successful bidder will be the entity that complies with all provisions of the bid and
provides the lowest total cost, excluding interest, for the site-specific bid requirements
described in Section 2. In preparing the bid, the bidder must assume compliance with
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700
Wis. Admin. Codes.

The bid Commerce selects to determine the least costly method of remedial action will
be the least costly qualified bid. Commerce will rank the bids solely on the basis of
cost. Evaluation of bids will continue until the least costly qualified bid is identified.
Submittals from an individual or firm during their period of disqualification from bidding,
submittals received late and for submittals without a certified commitment (performance
assurance and/or signature) will not be considered as bids. Commerce may disqualify a
bid for the following reasons:

¢ Requirements of the bid specifications have not been met.
e The remedial strategy is not appropriate to the geologic setting.

e A Total Bid Amount is insufficient to fund the activities described in the bid
specifications.

Commerce reserves the right to reject any and all bids.

Any proposed technology or methods used in the remediation must be allowed for use
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural
Resources or Commerce).

The bidder Commerce intends to select may be required to provide input to and attend
a meeting with the PECFA program and the claimant to explain the bid and remedial
approach.

If a bid is disqualified, Commerce will provide written notification to any individual or firm
that submitted a disqualified bid. The notification shall specify the reasons for the
disqualification, and inform the individual or firm of their right to protest or appeal the
decision. If a bid is more costly than the bid Commerce intends to select, the bid will not
be reviewed.

The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not
reviewed. The Notice of Intent will be sent to the RP and will be posted on PECFA’s
Internet Web site.




SECTION 5 - Instructions to Bidders

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate
any aspects of the bid with the RP, other potential bidders or program staff without prior
approval of the Bid Manager identified in Section 1. Infractions will result in rejection of
the violator's bid and may result in a formal complaint being filed with the Department of
Regulation and Licensing.

If access to the site is necessary for the preparation of a bid, access shall be arranged
through the Bid Manager. If the Bid Manager is not able to arrange site access, this will
not delay the bid process nor negate the comparison and selection from among the bids
submitted. All costs associated with a site visit or preparation of a bid will be the
bidder's responsibility.

The Bidding Process must conform to the following:

1. The Bid Response shall address all the site-specific bid requirements identified in
Section 2.

2. The total bid amount to accomplish the stated goal must include all fees, reporting
costs, pre- and post-closure costs and costs for establishing restrictions or
institutional controls, when applicable (interest costs are excluded).

3. The submittal must include a copy of the Bid Response document signed by a
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist
licensed by the State of Wisconsin. The appropriate registration number of the
professional license must be included. Registration requirements are listed in
Comm 5.

4. Bids cannotbe faxed or sent electronically (email) to the program. Documents
received by fax or email will not be considered.

5. Bids, amendments thereto or withdrawal requests must be received by 4 pm on the
bid end date.

6. The consulting firm’s name must be included and all pages of the Bid Response.

7. All costs must be printed (ink, typewritten or computer). Errors must be crossed
out, corrections entered and initialed by the person signing the bid. Correction fluid
is not allowed. No bid shall be altered or amended after the time specified for the
bid end date.

8. Each bidder shall fully acquaint themselves with conditions relating to the scope
and restrictions attending to the execution of the work under the conditions of this
bid. The failure of a bidder to acquaint themselves with existing documented
conditions shall in no way relieve any obligation with respect to this bid.

9. Allamendments to and interpretations of this bid shall be in writing from the Bid
Manager. Neither Commerce nor the program shall be legally bound by any
amendment or interpretation that is not in writing.

10. This bid is intended to promote competition. If the language, specifications, terms
and conditions, or any combination thereof restricts or limits the requirements in
this bid to a single source, it shall be the responsibility of the interested bidders to
notify the program in writing so as to be received five days prior to the opening
date. The bid may or may not be changed; however a review of such notification
will be made prior to award.



SECTION 6 - Bidder Disqualification

Commerce may disqualify from public bidding any individual or firm that has committed
any of the following (Comm 47.67 (1) (a)):

1. Failed to complete the scope of work within the reimbursement cost cap
established through public bidding.

Failed to complete the scope of work in a bid in a timely manner.
Failed to follow DNR rules on the bid project.

Received one or more notices from Commerce under s. Comm 47.62 (2) that
assess the financial management of an investigation as unacceptable.

5. In any prior occurrence that has been publicly bid, failed to do either of the
following:

a. Pay subcontractors after receiving payment for them.

b. Obtain lien waivers on or before the date of the final payment by the RP or the
PECFA program, from all subcontractors paid under subd. 5. a.

6. Failed to execute a contract with the RP as required in s. Comm 47.69 (1).

7. Failed to commence work within 45 days after executing a contract, as required in
s. Comm 47.69 (3).

Commerce may disqualify any individual or firm from performing further work on a
project if the individual or firm has not completed any of the six reporting points required
in Comm 47.70 and outlined in Section 2 of this bid document. Commerce will review
and address the issue as stated in Comm 47.70 (4).



BID RESPONSE
(1% Page)
Department of Commerce PECFA Program
SITE NAME: Jacobus Co.
COMMERCE #: 53022-2541-11-A
BRRTS #: 02-67-000801
Submit Bid Response To: Cathy Voges
Public Bid Response
Department of Commerce PECFA Bureau

201 W Washington Ave, Madison WI 53703-2760 or
PO Box 8044, Madison WI 53708-8044

Consulting Firm Name:

Complete Mailing

Address:
Telephone: ( ) -
Fax Number: ( ) -

E-mail Address:

Bidder (check one that applies):

Professional Engineer License #
Professional Geologist License #
Hydrologist License #
Soil Scientist License #

o

Use this box to certify (by marking with a check or X) a commitment to
complete the work described in the bid specifications in its entirety for the
Total Bid Amount proposed below. Failure to provide this performance
assurance will disqualify this bid response. Providing unsolicited
qualifications and/or contingency statements in your bid submittal will

disqualify the bid response.

Total Bid Amount: $

Print Name:

Title:

| certify that | have the authority to commit my organization or firm to the
performance of the bid | have submitted.

Signature:

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)].



BID RESPONSE
(2" Page)
Department of Commerce PECFA Program
SITE NAME: Jacobus Co.
COMMERCE #: 53022-2541-11-A
BRRTS #: 02-67-000801

Consulting Firm Name:

A bid will be considered non-compliant if the bid response does not include a
separate tabulation of costs for each activity.

Soil boring to 4 ft bg, including mobilization, field $

1a screening, lab analyses, waste disposal per boring
1b | Twenty borings required 20
1c Subtotal $
Install one piezometer to bedrock, including well
2 | development, field screening, survey to USGS $

datum, waste disposal

Two rounds of groundwater monitoring of 19 wells,
3 |including lab analyses, water table elevation data, $
waste disposal

Project management, including all reporting

4 | (electronic and hard-copy reports), access $
agreements for piezometer and borings, etc.

5 | PECFA Claim Preparation $

6 Total Bid Amount $

CONTINGENCY COSTS

(Will be Added to the Bid Cap as Needed)

Up to 10 additional borings (4 feet each), based on
field screening results from the first 20 borings. To
be conducted at the same time as the first 20
borings. Cost per boring, including field

screening, lab analyses, waste disposal $ per boring



